STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 11/ 04
05-0J6104

05- MON- 1- R85. 0/ T91. 6

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HML

729, 794. 50

764, 827. 50

788,474.70

938, 445. 60

Bl D

SUMMARY

I N MONTEREY COUNTY | N AND NEAR
MARI NA FROM 2. 4 KM SOUTH OF

RESERVATI ON ROAD UNDERCRGCSSI NG TO

1.0 KM SQUTH OF JUNCTI ON RCUTE 183

SLURRY SEAL

729, 000. 00

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER 794. 50

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 12/ 04
CONTRACT CODE 'H '
17 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

35

PERCENT OVER EST O0.11

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

CALI FORNI A PAVEMENT

MAI NTENANCE COVPANY | NC
9390 ELDER CREEK RD
SACRAMENTO CA 95829
GRAHAM CONTRACTCRS | NC

P O BOX 26770
SAN JOSE CA 95159

VALLEY SLURRY SEAL COVPANY

P O BOX 981330
WEST SACRAMENTO CA 95691

I NTERMOUNTAI N SLURRY SEAL | NC

P O BOX 50085
WATSONVI LLE CA 95077-5085

FAX

FAX

FAX

FAX

916 381-8033
00374514
916 381-3703

408 293-9516
00315789
408 293- 3633

916 373-1500
00293727
916 373-0183

831 724-1011
00462443
831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05-0J6104 Bl D245

05- MON- 1- R8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 11/ 04 05/ 12/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PROGRAM
P O BOX 8068

FOUNTAI N VALLEY CA 92728-8068

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
323 COMMVERCI AL STREET
SAN JOCSE CA 95112

STERNDAHL ENTERPRI SES | NC PAVEMENT MARKI NGS
11861 BRANFORD ST
SUN VALLEY CA 91352



05-0J6104 Bl D245
05- MON- 1- R8 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 11/ 04 05/ 12/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY COVPANY | NC | TEM 3
6084 WEST HURLEY AVE
VI SALI A CA 93291
STERNDAHL ENTERPRI SES | NC ITEM5 6 THRU 9 AND 12 THRU 17
11861 BRANFORD STREET
SUN VALLEY CA 91352
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE SAFETY AND SI GNS | NC | TEM 3
522 LI NDON LANE
NI POMO CA 93444
STERNDAHL ENTERPRI SES | NC ITEM5 6 THRU 9 AND 12 THRU 17
11861 BRANFORD ST
SUN VALLEY CA 91352
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STERNDAHL ENTERPRI SES | NC ITEM5 6 THRU 9 AND 12 THRU 17

11861 BRANFORD ST
SUN VALLEY CA 91352

UNI TED RENTALS HI GHWAY TECHNOLOG ES
1277 OLD BAYSHORE
SAN JOCSE CA 95112

ITEMS 3 THRU 5 (PARTI AL)



05-0J6104 Bl D245

05- MON- 1- R8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 11/ 04 05/ 12/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00~ 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 500. 00~ 1, 500. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 15, 000. 00* 15, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 125, 000. 00* 125, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 18, 000. 00* 18, 000. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 21,900 1.89 41, 391. 00
STRI PE
7 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,920 1.75 5, 110. 00
8 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 140 20. 00 2, 800. 00
9 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COQOAT) TONN 11 500. 00 5, 500. 00
11 377501 SLURRY SEAL TONN 3, 860 116. 50 449, 690. 00
12 ( 840515 THERMOPLASTI C PAVEMENT MARKI NG M 140 50. 00 7, 000. 00
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 21,900 .75 16, 425. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 460 2.85 4,161. 00
15 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 25, 400 .51 12, 954. 00
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 200 1.47 7,644.00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 530 3.15 11, 119. 50

TOTAL 729, 794. 50



05-0J6104 Bl D245
05- MON- 1- R8 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 11/ 04 05/ 12/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 1, 500. 00* 1500. 00 3, 000. 00* 3000. 00
2 5, 000. 00~ 5000. 00 5, 000. 00* 5000. 00 3, 000. 00* 3000. 00
3 4, 500. 00* 4500. 00 4,100. 00* 4100. 00 125, 000. 00* 125000. 00
4 165, 000. 00* 165000. 00 87, 000. 00* 87000. 00 235, 000. 00* 235000. 00
5 7,500. 00* 7500. 00 6, 000. 00* 6000. 00 5, 000. 00* 5000. 00
6 1.90 41610. 00 1.89 41391. 00 1.98 43362. 00
7 1.75 5110. 00 1.73 5051. 60 1.82 5314. 40
8 17. 00 2380. 00 16. 80 2352. 00 17. 60 2464. 00
9 5, 000. 00* 5000. 00 3, 150. 00* 3150. 00 3, 000. 00* 3000. 00
10 2, 250. 00 24750. 00 300. 00 3300. 00 700. 00 7700. 00
11 115. 00 443900. 00 147. 91 570932. 60 115. 00 443900. 00
12 45. 00 6300. 00 45. 15 6321. 00 47. 30 6622. 00
13 .75 16425. 00 .75 16425. 00 .79 17301. 00
14 3. 00 4380. 00 2.90 4234. 00 3.02 4409. 20
15 .50 12700. 00 .51 12954. 00 .54 13716. 00
16 1.50 7800. 00 1. 47 7644. 00 1.54 8008. 00
17 3.25 11472. 50 3.15 11119. 50 3.30 11649. 00
TOT 764, 827. 50 788,474.70 938, 445. 60




